COUNTY OF ACCOMACK
FINANCE DEPARTMENT

23296 Courthouse Ave — Suite 204[P.O. Box 620|Accomac, Virginia 23301
Telephone:(757) 787-5709 | Fax: (757) 787-2468

Margaret A. Lindsey, CPA
Director of Finance

To: Potential Offerors for RFP#308 — Airport Engineering Services

From: Lucy Huffman, Procurement Specialist

Date: April 14, 2021

Subject: Addendum #1-RFP#308 - Questions/ Answers & Additional
Information

Please note the receipt of the following addendum on the County Form (page 4 of 28) of Request
for Proposals #308.

Questions & Answers:

On Page 1 on the RFP it is stated that the projects are anticipated for design during the next five
years. Can you provide some clarification regarding the specific scope of work?

Projects listed in the ACIP may require environmental services, design and bidding,
construction management, or any other engineering service that may be required to complete
a project.

Also on page 1 it is detailed that the Scope of Work on upcoming projects may include
airside/landside paving, drainage and lighting, as well as planning and environmental services. Is
this contract for Geotechnical, Construction Materials Testing and special inspections as well?

The contract is for engineering services. Geotechnical, construction materials testing and
special inspections may be components of a project that are typically performed by a sub-
consultant to the selected consultant.



Additional Information:

Attached are excerpts from the Accomack County Airport ACIP for FY22-27. Listed are
the planned projects that would require Professional Engineering Services as described in
this RFP. (#308)

ALL OTHER SPECIFICATIONS AND TERMS & CONDITIONS REMAIN AS ISSUED IN
THE ORIGINAL REQUEST FOR PROPOSALS.



Accomack County Airport
ACIP - FY22-27

FY 2022
Obstruction Removal - Easement Acquisition - Phase 1 Total: $113,000
& Reimbursement of Easement Services - FAA (90%): $101,700
Runway 21 Turnaround - Construction Total: $550,000
FAA (90%): $495,000

FY 2023
Obstruction Removal - Easement Acquisition - Phase 2 Total: $258,000
& Reimbursement of Easement Services - Phase 2 FAA (90%): $232,200

FY 2024
Obstruction Removal - Easement Acquisition - Phase 3 Total: $188,000
& Reimbursement of Easement Services - Phase 3 FAA (90%): $169,200
Obstruction Removal - Off-Airport - Phase 1- Design Total: $100,000
FAA (90%): $90,000

FY 2025
Obstruction Removal - Easement Acquisition - Phase 4 Total: $90,000
& Reimbursement of Easement Services - Phase 4 FAA (90%): $81,000
Obstruction Removal - Off-Airport Phase 1 - Construction Total: $350,000
FAA (90%): $315,000

FY 2026
Obstruction Removal - Easement Acquisition - Phase 5 Total: $165,000
& Reimbursement of Easement Services - Phase 5 FAA (90%): $148,500

FY 2027
Obstruction Removal - Easement Acquisition - Phase 6 Total: $148,000

& Reimbursement of Easement Services - Phase 6 FAA (90%): $133,200



